



Q & A Document

Q: What is the not to exceed budget amount allocated for this project?

A: The budgeted amount is not to exceed \$95,000

Q: How will the actual start date of the professional service agreement impact the deliverables timeline in Attachment B? Will the deliverable timelines be adjusted to align with the official contract start date?

A: The project lead will work with the selected contractor to determine exact deadlines. Currently adjustments can be seen below. Dates below are tentative and subject to change.

Original:

Task	Tentative Start	Tentative Completion
System Evaluation: Pre-Evaluation	7/1/2026	12/1/2026
System Evaluation: Data Crosswalk & Dictionary	7/1/2026	12/1/2026
System Evaluation: Mid-Project Evaluation	7/1/2027	10/1/2027
System Evaluation: Post-Evaluation	1/1/2028	3/1/2028
System Evaluation: Sustainability plan	1/1/2027	3/1/2028
System Training #1	12/1/2026	1/1/2027
System Training #2	2/1/2027	3/1/2027
System Training #3	6/1/2027	7/1/2027
System Training #4	10/1/2027	11/1/2027
System User Guide	12/1/2026	1/1/2028
System Development (External) - Partner Agencies	10/1/2026	3/1/2028
System Development (Internal Integration)	10/1/2026	3/1/2028
Development and Testing of Prop 36 Data Report	7/1/2026	12/1/2026
Integration of Prop 36 Data Report into EHR	7/1/2026	7/1/2027



RFP #26-8001 Behavioral Health System Evaluation

Updated:

Task	Tentative Start	Tentative Completion
System Evaluation: Pre-Evaluation	9/1/2026	12/1/2026
System Evaluation: Data Crosswalk & Dictionary	9/1/2026	3/1/2026
System Evaluation: Mid-Project Evaluation	7/1/2027	10/1/2027
System Evaluation: Post-Evaluation	1/1/2028	3/1/2028
System Evaluation: Sustainability plan	1/1/2027	3/1/2028
System Training #1	1/1/2026	2/1/2027
System Training #2	4/1/2027	5/1/2027
System Training #3	6/1/2027	7/1/2027
System Training #4	10/1/2027	11/1/2027
System User Guide	12/1/2026	1/1/2028
System Development (External) - Partner Agencies	10/1/2026	3/1/2028
System Development (Internal Integration)	10/1/2026	3/1/2028
Development and Testing of Prop 36 Data Report	9/1/2026	3/1/2027
Integration of Prop 36 Data Report into EHR	9/1/2026	7/1/2027