



County of Siskiyou

GENERAL SERVICES

190 GREENHORN ROAD
YREKA, CA 96097
530.842.8220 530.841.2800 FAX

June 28, 2023

ADDENDUM NO. 1

FOR CONSTRUCTION PROJECT FIRST ADVERTISED ON JUNE 12, 2023

FOR CONSTRUCTION ON
SISKIYOU COUNTY GENERAL SERVICES
BOARD OF SUPERVISORS CHAMBERS REMODEL
AT 311 FOURTH STREET, YREKA, CA
Contract No. 23-107010-02

*****BID OPENING ON TUESDAY, JULY 11, 2023 AT 3:00 P.M.*****

TO ALL BIDDERS:

The original work plan is hereby supplemented by this Addendum No. 1. This Addendum applies to all phases of the work and supersedes anything in the contract documents with which it may conflict. Please make the following revisions to the work plan for the above project.

BIDDERS SHALL ACKNOWLEDGE receipt of this Addendum by inserting its number into the space provided on Page 1 of Section 00 41 00, "Bid Form" of the Contract Book. Failure to do so may subject bidders to disqualification.

SPECIFICATIONS AND DRAWINGS:

A. CHANGES TO CONTRACT BOOK - None

B. CHANGES TO DRAWINGS - None

C. RFI RESPONSES - See attached table of bid questions / responses.

Siskiyou County General Services
Board of Supervisors Chambers Remodel
Addendum No. 1
June 28, 2023
Page 2

Any questions should be directed to Amanda Kimball at (530) 842-8220 or
akimball2@co.siskiyou.ca.us

Sincerely,

JOY HALL, Director of General Services

AVC/SA/ldr

Attachments:

Attachment 1 BID RFI Log with responses. (1 page, 8 ½ x 11)



SISKIYOU COUNTY BOARD OF SUPERVISORS CHAMBERS REMODEL

PROJECT #22-6513

06/19/2023



| RFI NO. | REC'D. | DWG. REF | DESCRIPTION | Contractor | RESPONSE | SENT TO CONTR. |
|---------|----------|----------|---|---------------------------|---|----------------|
| | 06/14/23 | | When are the RFI questions from Contractors due? | | Thursday, June 29th, 2023 at 3:00 PM | |
| | 06/14/23 | | Can you identify the bullet resistant level of the bullet resistant materials in the dais? A9403 & A903/4 | Executive Interiors, Inc. | See Section 13 07 00 Bullet Resistant Fiberglass: Bullet Resistant Fiberglass, Level 3. | |
| | 06/14/23 | | Will the 4" lockable casters be exposed on the interior of the adjustable lectern for accessibility? | Executive Interiors, Inc. | Exposed | |
| | 06/19/23 | | What is the estimated value/budget and projected date for work to begin? | Construct Connect | Estimated Budget: \$210-225k, projected start date: August 2023 | |
| | | | | | | |
| | | | | | | |
| | | | | | | |